Phase Markups Report

Project: Early Action
Site: Interim Action-Excavate, Treat, Cap-all areas
Phase: Capping

Subcontracted Portion of Work

Total Direct Cost
Overhead %
Overhead

Subtotal
Subcontractor Profit %

Subcontractor Profit
Total Subcontract Cost

Prime Contractor Portion of Work

Total Direct Cost
Overhead %
Overhead

Prime Subtotal

Prime + Subcontract
Prime Profit %
Prime Profit Cost

Prime + Subcontract + Prime Profit

Other Project Costs

Contingency %
Contingency Allowance
Total Contract Cost + Contingency

Owner Cost %
Owner Cost
Total Contract Cost + Contingency + Owner Cost

Total No-Markup Items

Grand Total

Date: 4/5/2018
Time: 7:21 AM

Phase Markups Report

Professional Labor MLE SubBid Total
$0 $0 $131,164 $131,164
132.00% 25.00% 0.00%
$0 $0 $0 $0
$0 $0 $131,164 $131,164
8.00% 8.00% 0.00%
$0 $0 $0 $0
$0 $0 $131,164 $131,164
Professional Labor MLE SubBid Total
$380,285 $2,270,645 $0 $2,650,929
132.00% 25.00% 0.00%
$501,976 $567,661 $0 $1,069,637
$882,261 $2,838,306 $0 $3,720,567
$882,261 $2,838,306 $131,164 $3,851,730
8.00% 8.00% 8.00%
$70,581 $227,064 $10,493 $308,138
$952,842 $3,065,370 $141,657 $4,159,869
0.00% 0.00% 0.00%
$0 $0 $0 $0
$952,842 $3,065,370 $141,657 $4,159,869
11.00% 11.00% 11.00%
$104,813 $337,191 $15,582 $457,586
$1,057,655 $3,402,561 $157,239 $4,617,454
$15,816
$4,633,270
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